
 
City of Miami Beach, 1700 Convention Center Drive, Miami Beach, Florida 33139, www.miamibeachfl.gov 
PROCUREMENT DIVISION 
Tel: 305-673-7490, Fax: 786-394-4624 

 
Invitation To Bid (ITB) No. 28-07/08 (Revised) 

 
For Construction Services for Water Mains, Sanitary Sewer Mains, and Milling and Resurfacing 

Improvements along Indian Creek Drive between 26th and 42nd Streets 
 

Addendum No. 5 
 

October 31, 2008   
Notice to Potential Vendors 
 
The ITB deadlines have updated as follows: 
 

Deadline for receipt of questions  November 14, 2008 at 5:00 p.m. 
Deadline for receipt of BIDS   December 1, 2008 at 3:00 p.m. 
Evaluation process    December 2008/January 2009 
Recommendation to City Commission February 2009 
Contract Award    February 2009 
Projected Project Initiation Start Date April 1, 2009 

 
All past performance surveys need to be submitted by the client directly to the City no later than 
December 1, 2008.  All surveys are to be emailed directly by the client to Theo Carrasco at 
theocarrasco@miamibeachfl.gov or faxed to 786-394-4235. 
 

• Contractors must make sure that the bid guarantee submitted as part of their bid is precisely 5% 
of the final proposed bid price.  Bids noncompliant to this request shall be deemed 
nonresponsive. 

 
• The Summary of Items list noted on pages 54 through 57 of the ITB has been revised.  Proposers 

are to use the Summary of Items list attached to this addendum only (see Attachment A).  
PROPOSERS ARE TO SUBMIT FOR EACH ITEM LISTED THE UNIT QUANTITY, PRICE, AND 
TOTALS.  FAILURE TO SUBMIT A FULLY COMPLETED SUMMARY OF ITEMS LIST MAY 
RESULT IN YOUR BID BEING DEEMED NONRESPONSIVE, AND AS SUCH, MAY RECEIVE 
NO FURTHER CONSIDERATION.  An Excel version is available for download at: 
http://web.miamibeachfl.gov/procurement/scroll.aspx?id=32042.  AWARD WILL BE BASED ON 
TOTAL LUMP SUM BID.  UNIT PRICING IS FOR INFORMATIONAL PURPOSES ONLY. 

 
• CDs with the updated plans and specifications are now available.  Interested Proposers should 

contact Theo Carrasco at 305-673-7000 ext. 6230 or theocarrasco@miamibeachfl.gov to receive 
a copy of the CD.  The CD is free to those that have already paid for previous versions or $40 to 
new Proposers.  CD updates include offset revisions on drawings from 28th to 41st Street and 
revisions to Drawings WM10 Page 23 and WM11 Page 24. 

 
• Correction to Question 8 in Addendum 4, the Contractor is to comply with all City specifications in 

regards to sidewalk color (red).   
 

mailto:theocarrasco@miamibeachfl.gov
http://web.miamibeachfl.gov/procurement/scroll.aspx?id=32042
mailto:theocarrasco@miamibeachfl.gov


Questions and Answers 
 
Q1. Should the Contractor provide a line-item cost for prepaid parking meters and signs that 

are removed or bagged by the City? 
A. For meters located within the construction area, the City will accommodate the removal or 

bagging of those meters.  The Contractor will have to make payment arrangements with the 
Parking Department for any additional meters not located within the specified construction area. 

 
Q2. FPL is not the maintaining agency for the interconnection of signal cables.  Dade County 

Traffic is the maintaining agency.  Please verify if Dade County Traffic will rerun the 
interconnect cables and move the pull boxes out of the existing handicap ramps. 

A. The Corradino Group notes that, per General Note 7 on sheet T-3, pull boxes with new conduit 
runs shall not be placed in pedestrian ramps.  These pull boxes however, are being replaced 
because of the sidewalk replacement that currently exist at these locations. 

 
Q3. Will fuel and bituminous adjustments be made on a monthly basis on this project as a line-

item adjustment based on the FDOT fuel index as per FDOT standards? 
A. No, there will be no fuel adjustments from the City, as this is not an adopted practice in City 

Capital Projects.  The Contractor may wish to take this into consideration in the contract price. 
 
Q4. Can the DOR provide a detail for the concrete for the “D” curb transition? 
A. A detail has been provided on sheet 7 of the contract plans for the “D” curb transition.  Radii 

dimensions are also shown on sheet 7 of the Corradino plans.   
 
Q5. Can the City clarify the type of pipe needed for the 24” and 30” Sewer?  DR 41 is available 

as a gravity sewer pipe in 14’ lengths per ASTM specs. It is also available in C900/C905 in 
20’ lengths with a DI OD. 

A. The pipe to be used will be PVC AWWA C905 Pressure rated SDR41 in 20 feet lengths. 
 
Q6. Section 7.1.4 of the General Conditions states that “Builder’s Risk insurance is for the 

construction of and/or addition to above ground buildings or structures is/is not required.”  
Can the requirement be waived if there are no structures involved?  

A. If this project does not require for any aboveground buildings or structures constructed, the 
Contractor would not be required to carry Builder’s Risk insurance. 

 
Q7. Is the Contractor required to acquire dewatering permits from DERM and the South Florida 

Water Management District?  If these permits are required, would the Contractor be 
reimbursed for the costs?  

A. The Contractor will be reimbursed for the costs of acquiring dewatering permits if necessary. 
 
Q8. Can the City verify whether there are any contamination areas within a ¼ mile of the 

project site?  
A. Attachment B provides the map and listing of all contaminated sites in the area confirmed by 

DERM.  For more information on any of the contaminated sites, please contact Tanya Van Dyck 
at 305-372-6718. 

 
Q9. Will the Contractor be required to pull an FDOT lane closure permit?  
A. Yes, the Contractor will be required to pull an FDOT lane closure permit. 
 
Q10. As per the response for Question 14 in Addendum #3 which states, “the Contractor is 

responsible for all quantity overruns,” does this mean that the Contractor will be paid a 
lump sum for work regardless of quantities in the bid tabulation?  

A. Yes, the awarded contract will be for a lump sum bid. 
 
 
 



Q11. Can the Contractor correct the quantities on the bid sheet if discrepancies were found?  
A. All prospective bidders are to use the revised summary of items list in Attachment A.  No 

quantity totals can be changed after the bid submission deadline. 
 
Q12. Does the unit price breakdown total need to match the lump sum total? 
A. Yes. 
 
Q13. Will this contract be paid as a lump sum, unit-price contract, or a lump sum modified for 

increases or decreases in as-built quantities?  
A. The Contractor shall be paid in a lump sum. 
 
Q14. Within the specifications addressing the testing inspection, is the consultant hired by the 

City or the Contractor?  
A. The consultant shall be hired by the City. 
 
Attachments 
 

A. Revised Summary of Items List 
B. Miami Beach Contaminated Sites Map and Listing 

 
CITY OF MIAMI BEACH 

 
Gus Lopez, CPPO 
Procurement Director



ATTACHMENT A – UPDATED SUMMARY OF ITEMS LIST 
 



**AWARD WILL BE BASED ON TOTAL LUMP SUM BID.** 
**UNIT PRICING IS FOR INFORMATIONAL PURPOSES ONLY. ** 

SUMMARY OF ITEMS 
WATER MAIN 

(REVISED 10/08) 
            

ITEM # ITEM DESCRIPTION UNIT QUANTITY UNIT COST TOTAL 
1 BARRIER 1 SIDE (SHT 4-10) LF       
2 BARRIER 2 SIDES (SHT 11-14) LF       

3 BARRIER SIDE STREETS ( 14 EA) 
(ASSUME 1 SIDE) (SHT 15-21) LF       

4 TRENCH SAFETY ACT DA       
5 MAINTENANCE OF TRAFFIC DA       

6 BARRICADE @ 6' OC (AVG PHASE 
LENGTH(916 LF) /6= 153 EA DA       

7 TRAFFIC LINES & MARKINGS 
(REMOVAL/TEMPORARY/NEW) LF       

8 SAW CUT LF       
9 ASPHALT DEMO (@ 6' WIDE) SY       

10 EXCAVATION (6' WIDE X 7' DEEP) CY       
11 BACKFILL CY       
12 LIME BASE SY       
13 1" ASPHALT SY       
14 DEWATERING DA       
15 REMOVE 6" WATER MAIN LF       
16 16" DIP WM LF       
17 16" 45 BEND EA       
18 12" DIP WM LF       
19 12" 90 BEND EA       
20 12" 45 BEND EA       
21 12" 22-1/2 BEND EA       
22 12" 11-1/4 BEND EA       
23 12" X 12" TEE EA       
24 12" X 8" TEE EA       
25 12" X 6" TEE EA       
26 12" X 4" TEE EA       
27 12" X 8" REDUCER EA       
28 12" GATE VALVE EA       
29 12" BUTTERFLY VALVE EA       
30 12" X 16" TS&V EA       
31 8" DIP WM LF       
32 8" GV EA       
33 8" X 6" REDUCER EA       
34 8" X 6" TEE EA       
35 8" X 6" 90 BEND EA       
36 8" X 8" TEE EA       
37 8" X 8" CROSS EA       
38 8" 90 BEND EA       
39 8" 45 BEND EA       



40 8" 22-1/2 BEND EA       
41 8" 11-1/4 BEND EA       
42 8" X 12" TAP SLEEVE EA       
43 6" DIP WM LF       
44 6" 90 BEND EA       
45 6" 45 BEND EA       
46 6" 11-1/4 BEND EA       
47 6" X 6" TEE EA       
48 6" GV EA       
49 6" TIE IN TO XSTG EA       
50 CUT AND PLUG XTG WM EA       
51 4" DIP LF       
52 4" GATE VALVE EA       
53 4" X 4" TEE EA       
54 RECONNECT METER EA       
55 2" WATER MAIN POLYLINE LF       
56 CONNECT TO WM EA       
57 CONNECT TO FH EA       
58 REINF CONC. SLAB (6") SF       
59 SAMPLING POINTS EA       
60 WATER METERS 1" EA       
61 WATER METERS 2" EA       
62 AIR RELEASES VALVES -WS4 SHT 23 EA       
63 RELO 6" GAS LINE LS       
64 ALL PIPE POLY WRAPPED SF       
65 12x6 CROSS EA       
66 8X6 CROSS EA       

      
        SUB-TOTAL   
      

SUMMARY OF ITEMS 
SANITARY SEWER 

(REVISED 10/08) 
            

ITEM # ITEM DESCRIPTION UNIT QUANTITY UNIT COST TOTAL 

1 BARRIER SIDE STREETS (EA) (ASSUME 
1SIDE) LF       

2 TRENCH SAFETY ACT DA       
3 MAINTENANCE OF TRAFFIC DA       

4 BARRICADE @ 6' OC (AVG PHASE 
LENGTH(227 LF) /6= 38 EA DA       

5 TRAFFIC LINES & MARKINGS 
(REMOVAL/TEMPORARY/NEW) LF       

6 SAW CUT LF       
7 ASPHALT DEMO (@ 6' WIDE) SY       
8 EXCAVATION (6' WIDE X 7' DEEP) CY       
9 BACKFILL CY       

10 LIME BASE SY       



11 1" ASPHALT SY       
12 DEWATERING DA       
13 TEMP RECONNECTION EA       
14 REM EXIST 18" TC-PIPE EA       
15 REM EXIST MH EA       
16 TIE INTO EXISTING EA       
17 24" PVC LF       
18 30" PVC LF       
19 SANITARY MANHOLE EA       
20 STORM CONFLICT MH EA       

      
        SUB-TOTAL   
      

SUMMARY OF ITEMS 
MILLING AND RESURFACING 

(REVISED 10/08) 
            

ITEM # ITEM DESCRIPTION UNIT QUANTITY UNIT COST TOTAL 
1 MOBILIZATION LS       
2 MAINTENANCE OF TRAFFIC LS       
3 TRAFFIC CONTROL OFFICER MH       
4 WORK ZONE SIGNS ED       

5 BARRICADE, TEMPORARY, TYPES I, II, 
DI, VP & DRUM ED       

6 ADVANCE WARNING ARROW PANEL ED       

7 HIGH INTENSITY FLASHING LIGHTS, 
TEMP, TYPE B ED       

8 REFLECTIVE PAVEMENT 
MARKER,TEMPORARY EA       

9 CHANGEABLE-VARIABLE MESSAGE 
SIGN, TEMPORARY ED       

10 ROCK BAGS EA       
11 FIELD OFFICE, 900 SQ FT DA       
12 CLEARING & GRUBBING LS       

13 PREPARED SOIL LAYER- FINISH SOIL 
LAYER, 6" SY       

14 MILLING EXIST ASPH PAVT, 2" AVG 
DEPTH SY       

15 SUPERPAVE ASPHALTIC CONC, 
TRAFFIC C TN       

16 ASPHALT CONCRETE FRICTION 
COURSE,TRAFFIC C, FC-9.5, TN       

17 MISCELLANEOUS ASPHALT PAVEMENT TN       

18 INLETS, DITCH BOTTOM, TYPE C, 
PARTIAL EA       

19 INLETS, ADJUST EA       
20 MANHOLE, ADJUST EA       
21 DESILTING PIPE, 0 - 24" LF       



22 DESILTING PIPE, 25 - 36" LF       
23 TRENCH DRAIN, SPECIAL LF       

24 PEDESTRIAN, BICYCLE RAILING, 
ALUMINUM ONLY,42" PICKET RAIL LF       

25 CONCRETE CURB & GUTTER, SPECIAL LF       
26 CONCRETE CURB, TYPE D LF       
27 VALLEY GUTTER- CONCRETE LF       
28 SIDEWALK CONCRETE, 4" THICK SY       
29 SIDEWALK CONCRETE, 6" THICK SY       

30 PATTERNED / TEXTURED PAVEMENT, 
CONCRETE SY       

31 DETECTABLE WARNING ON WALKING 
SURFACE, RETROFIT EA       

32 GUARDRAIL -ROADWAY LF       
33 GUARDRAIL POST SPECIAL EA       
34 GUARDRAIL REMOVAL LF       

35 GUARDRAIL END ANCHORAGE 
ASSEMBLY- FLARED EA       

36 GUARDRAIL END ANCHORAGE 
ASSEMBLY- PARALLEL EA       

37 GUARDRAIL END ANCHORAGE 
ASSEMBLY- TYPE II EA       

38 PERFORMANCE TURF, SOD SY       

39 PAINTED PAVEMENT MARKINGS, 
STANDARD, WHITE, SOLID, 6" NM       

40 INITIAL CONTINGENCY AMOUNT, DO 
NOT BID LS       

41 SPEED & LAW ENFORCEMENT 
OFFICER, STATE FURNISHED, MH       

42 SINGLE POST SIGN, F&I, LESS THAN 12 
SF AS       

43 SINGLE POST SIGN, F&I, 12-20 SF AS       
44 SINGLE POST SIGN, REMOVE AS       
45 DELINEATOR SINGLE UNIT EA       

46 PAINTED PAVEMENT MARKINGS, FINAL 
SURFACE LS       

47 CONDUIT - SIGNALS, FURNISH & 
INSTALL, UNDER EXISTING LF       

48 CABLE, SIGNAL, FURNISH & INSTALL PI       

49 PULL & JUNCTION BOXES, F&I, PULL 
BOX EA       

50 PEDESTRIAN SIGNAL, F&I, LED - 
COUNT DOWN, 1 DIRECTION AS       

51 PEDESTRIAN SIGNAL, F&I, LED - 
COUNT DOWN, 2 DIRECTIONS AS       

52 LOOP ASSEMBLY- F&I, TYPE A AS       

53 PEDESTRIAN DETECTOR, F&I, 
DETECTOR STATION, POLE OR EA       



54 SIGNAL PEDESTRIAN ASSEMBLY 
REMOVAL EA       

55 DETECTOR PEDESTRIAN ASSEMBLY 
REMOVE EA       

56 SIGNAL EQUIPMENT MISCELLANOUS 
REMOVE PI       

57 TMS INDUCTIVE LOOP ASSEM, F&I, 2 
LOOPS / LANE AS       

58 TMS CABINET, F&I, TYPE IV, BASE 
MOUNT, 1 BACKPLANE EA       

      
        SUB-TOTAL   
      

SUMMARY OF PROPOSALS 
TOTAL CONSTRUCTION COST 

(REVISED 10/08) 
            

PROP. # PROPOSAL DESCRIPTION UNIT QUANTITY UNIT COST TOTAL 
            

1 WATER MAIN LS       
          
2 SANITARY SEWER LS       
          
3 MILLING AND RESURFACING LS       
          

  MOBILIZATION AND GENERAL 
CONDITIONS LS       

            
      

  TOTAL CONSTRUCTION COST   

 



ATTACHMENT B - MIAMI BEACH CONTAMINATED SITES MAP AND LISTING 
 



�������

�
�	


�

�

�
��

�


�

��
	�

��
�	

��
��

�	

�
�
��

�


�

��

�
��

���������
��

��



��
��

��
��



��
��

�������

�


�

��
	�

��
�	

��
��


�
	�

��
��


�
	�

�������

������

��

�

�

�

�

�

�

�

�

��
�

�

�

�

�

�

�

�

�

�

�

�
�
��

��
��

� ��
�

�

�

�

�

�
�

�

���

�

�
�

� ��
�

�

�

�

�

�

��
�

���

�

�
�

�

�

�

�



T

A

Work 
Group

Work 
Group # File # Dep # Task Name

House 
Number

Primary 
direction

Street 
Name

Primary 
Type

State 
Class Eligibility

State 
Rank Phase

UT 21 6857 8505352 ARTHUR GODFREY ROAD TEXACO INC 508 41 ST EDI APPROVED 12 5
UT 2846 8856 8842393 DCPS‐NAUTILUS JUNIOR HIGH 4301 N MICHIGAN AVE EDI APPROVED 12 6
IW5 16955 8401 FONTAINEBLEAU HILTON RESORT & SPA 4441 COLLINS AVE 0 6
UT 480 7205 8503541 MONTERO CHEVRON #47617 340 23 ST FPLIRP PARTIAL 10 6
UT 248 7033 8504146 SIERRA SERVICE STATION 331 23 ST EDI APPROVED 12 6
HWR 587 21371 RONEY PALACE PROPERTY 2340 COLLINS AVE 0 6
UT 2159 8362 8733636 LINCOLN ROAD BLDG. 420 LINCOLN RD EDI APPROVED 13 5
UT 488 6370 8505169 LARRY'S CHEVRON #47607 1800 ALTON RD FPLIRP APPROVED 10 1
UT 488 6370 8505169 LARRY'S CHEVRON 1800 ALTON RD EDI PARTIAL 10 4
UT 104 6923 8503745 AMBER FINA 1840 ALTON RD ATRP APPROVED 10 6
HWR 632 23468 PERFECT ACQUISITIONS PROPERTY 1835 PURDY AVE 0 1
UT 5443 15745 CITY OF MIAMI BEACH‐ISLAND VIEW PRK 1700 PURDY AVE PCPP PENDING 0 1
UT 598 7302 8503838 BEACH AMOCO INC (AREA 1 FORMER  GAS TANKS) 1790 ALTON RD EDI APPROVED 10 1
UT 598 7302 8503838 BP AMOCO (AREAS 2 HYD/ LIFT/3 SED TRAP 4 W/O US 1790 ALTON RD 0 1
UT 105 6924 8736063 AMBER DELIVERY SERVICE 1861 BAY RD EDI APPROVED 14 2
UT 4927 12994 9600098 PHYLLIS ARMS APARTMENTS 1341 15 ST ATRP APPROVED 9 1

UT 2231 8409 8506325 TREMONT EXXON* 1750 ALTON RD EDI APPROVED 13 6
UT 808 7452 8503770 ALTON ROAD SHELL 1698 ALTON RD EDI APPROVED 10 2
UT 2793 8816 9101390 UNION 76 (ABANDONED) 1600 ALTON RD ATRP APPROVED 13 1
IW5 6387 5954 139502653DC LAOMAN'S CLEANERS 1609‐1611 ALTON RD DCP APPROVED 29 1
UT 2578 2093 8731878 FIRESTONE TIRE & RUBBER CO. 1569 ALTON RD EDI APPROVED 18 1
IW5 8775 13302 139502755DC DRY CLEAN USA 1515 ALTON RD DCP APPROVED 28 1
IW5 3458 3199 139501060DC MARK'S QUALITY CLEANERS 1201 20 ST DCP APPROVED 29 1
UT 4886 12871 9401912 APARTMENT COMPLEX 1615 PENNSYLV AVE ATRP APPROVED 11 1
UT 4415 11879 COCA PLACE HOTEL 4210 COLLINS AVE PCPP PENDING 0 1
UT 4409 11873 9601285 ALL SEASONS HOTEL 3621 COLLINS AVE ATRP APPROVED 10 1
UT 5002 13121 9600537 HOWARD WARREN APARTMENTS 1520 MERIDIAN AVE ATRP APPROVED 10 1
UT 4982 13101 9502341 PALM VILLAS APARTMENTS 1543 MICHIGAN AVE ATRP APPROVED 10 1
UT 5347 9544 9701341 APARTMENT 425‐29 16 ST PCPP APPROVED 9 2
HWR 200 9507 MIAMI BEACH GOLF CLUB (BAYSHORE) 2800 MERIDIAN AVE 0 2
UT 3655 9507 8837870 BAYSHORE GOLF COURSE (USE FAC ID 8837870) 2800 MERIDIAN AVE PCPP PENDING 0 1
SW 1360 9507 BAYSHORE GOLF COURSE/MIAMI BEACH TRASH & RECYCLING 2800 MERIDIAN AVE 0 0
UT 2688 8741 9401227 CITY OF M BEACH‐FIRE STATION 2 (CHLOROFORM) 2300 PINE TREE DR 0 1
UT 6391 20337 9805908 GATOR APARTMENTS L.C. 3925 MERIDIAN AVE 0 1
UT 21 6857 8505352 ARTHUR GODFREY ROAD TEXACO INC 508 41 ST 0 1
UT 6224 18913 9805976 OLIVER LTD (APARTMENT BUILDING) 1776 COLLINS AVE 0 2



Work 
Group

Work 
Group # File # Phase Description

Phase 
Type Phase Type Desc Coi Name X Coord Y Coord

UT 21 6857 RECOVERY SYSTEM OPERATING S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 942509.1 538908.8
UT 2846 8856 MOP APPROVED S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 940817.6 539723.8
IW5 16955 8401 MOP APPROVED 944962.2 540479
UT 480 7205 MOP APPROVED RS 942477.4 533473.3
UT 248 7033 MOP APPROVED S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 942543.1 533614.9
HWR 587 21371 MOP APPROVED N SITES THAT HAVE DOCUMENTED ONLY ON‐SITE CONTAMINATION 942979.2 533705.6
UT 2159 8362 RECOVERY SYSTEM OPERATING S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 941605 530424
UT 488 6370 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 938564.4 531662.8
UT 488 6370 RAP APPROVED FS OFF SITE CONTAMINATION EXISTS AND REMEDIATION IS STOPPED 938564.4 531662.8
UT 104 6923 MOP APPROVED S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 938590.5 531892.1
HWR 632 23468 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW 937751.8 531830.6
UT 5443 15745 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 937569.3 531295.6
UT 598 7302 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 938518.8 531477.9
UT 598 7302 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW H NON PETROLEUM CASE BEING HANDLED UNDER UT SCREEN 938518.8 531477.9
UT 105 6924 PENDING RAP/RAPA/RAPM SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 938013.9 531963.9
UT 4927 12994 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 938099.9 529416.6

UT 2231 8409 MOP APPROVED NS ON SITE CONTAMINATION
 STOPPED 

REMEDIATION 938589.8 531267.4
UT 808 7452 PENDING RAP/RAPA/RAPM SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 938641.5 530974.9
UT 2793 8816 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 938632.6 529983.4
IW5 6387 5954 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW DS 938883.3 530063.6
UT 2578 2093 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 938886.7 529814.9
IW5 8775 13302 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW DS 938894.1 529585.1
IW5 3458 3199 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW DS 938538.1 532482.7
UT 4886 12871 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW 941141.1 530187.2
UT 4415 11879 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 944644.6 539063.8
UT 4409 11873 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 944736.7 537614.7
UT 5002 13121 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW 940178.4 529528.8
UT 4982 13101 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW 939676.3 529663.7
UT 5347 9544 PENDING RAP/RAPA/RAPM SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 941702 530083.6
HWR 200 9507 PENDING RAP/RAPA/RAPM SUBMITTAL/REVIEW K SITES AWAITING CHANGES TO CH. 24 RBCA 941274.8 532024.5
UT 3655 9507 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW S SITES THAT HAVE STOPPED WORK AS A RESULT OF CHAPTER 376.3 941269.8 532032.7
SW 1360 9507 PENDING NOTIFICATION OF CAR/CAP DUE 941274.8 532024.5
UT 2688 8741 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW H NON PETROLEUM CASE BEING HANDLED UNDER UT SCREEN 940327.8 535089.9
UT 6391 20337 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW 941336.9 538452.2
UT 21 6857 PENDING CAR/CARA/CAP/CAPA SUBMITTAL/REVIEW 942509.1 538908.8
UT 6224 18913 PENDING RAP/RAPA/RAPM SUBMITTAL/REVIEW N SITES THAT HAVE DOCUMENTED ONLY ON‐SITE CONTAMINATION 942433.9 531660.2
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